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1. Award Conditions



Award Conditions to the Financial Assistance Award
Between the Denali Commission and Alaska Native Tribal Health Consortium
(ANTHC)
For Koyukuk Primary Care Clinic Construction
Award No. 1459
December 2013

1. Scope of Work

This action serves to establish a new project under this grant award, Koyukuk Primary Care
Clinic Construction. The Alaska Native Tribal Health Consortium (ANTHC) will serve in a
lead capacity on this project, as project manager. In this role, ANTHC will coordinate with
the other funders. This PA permits ANTHC to proceed with construction of the Koyukuk
Primary Care Clinic. ANTHC has assigned project number AN-13-GQL1 to the project.

The following milestones in the Health Facilities due diligence process have been attained by
the Koyukuk Tribal Council (KTC) and the Tanana Chiefs Conference (TCC):

*The Health Facilities Primary Care Clinic business plan is approved

*Through the business plan process the Commission approved a space allocation of 1660
square feet, of which 60 square feet are allotted for biomass. This is the square footage that
is approved by this, and all other grant actions associated with the construction of the
Koyukuk Primary Care Clinic by the Commission.

*The Site Plan Checklist is complete and was approved.

*The design is complete. The design includes a waste heat component which is approved by
the Commission.

*Construction project management will be provided by ANTHC.

*Fire Marshall permit is secured.

The total project cost, pursuant to the cost estimate provided to the Commission by ANTHC
is $2,836,299

Required cost share match of $518,260 (20% of the total construction cost, not to include
ANTHC indirect costs, which the Commission is paying 100% of, rounded up from
$518,259.80 to the nearest dollar) is necessary for the project and are provided and secured
as follows:

* $303,366 - Indian Health Service (IHS) Tribal Equipment Funds

* $150,000 - State of Alaska

* $4,500 - Doyon: Gravel Donation

* $55,500 — City of Koyukuk: Gravel Donation

*$4,894 - TCC

The Commission is making a total of $2,318,039 available on this project, from the following
funding sources, and in the following amounts:
PA 1314-L: $240,353.55
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PA 1299-B: $4,646.45
PA 1299-C: $10,140.55
PA 1174-G: $117,486.40

Award 1459 (this award): $531,312.85
Award 1372 - Amendment 1;:  $1,414,099.20

The Commission contribution includes $245,000 for the purpose of project management
costs (paid in full by the Commission), and $2,073,039 for actual construction costs of this
facility.

Milestones for this project follow:
Construction — December 1, 2013 - September 30, 2015
Project Closeout - October 1, 2015 - December 31, 2015

All Commission funding is intended for use for the scope of work identified in the Award
document only. Any balance of funds remaining after the full scope of work has been
completed will be returned to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the
project. “Planned” dates for the first milestone are included here. As part of each
progress report, recipients shall update the progress toward meeting these milestones (see
section 7, Reporting).

Start End Star Total Cost
Milestone Date Date Date te Units|At Completion

Construction 12/1/2013 09/30/2015 0 $0.00
Project Close-out 10/1/2015 12/31/2015 0 $0.00

3. Award Performance Period

The Award performance period is December 1, 2013 through September 30, 2015. This
is the period during which Award recipients can incur obligations or costs against this
Award.
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4. Direct and Indirect Costs

The cost principles of OMB A-122 are applicable to this Award. Indirect costs up to
$245,000 are allowable under this award. Please refer to the cost principles regulations
for specific details on other allowable charges under this Award.

5. Budget and Program Revisions

The Administrative Circular, 2 CFR Part 215 (formerly OMB A-110), applies to this
Award. Please refer to the Administrative Circular for specific details on revisions to this
Award. The Administrative Circular requires that ANTHC will inform the Commission
in writing (e-mail, letter, or report) at the earliest possible date of any unanticipated
project cost overrun, project schedule delays, or changes in the project scope or changed
site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request
for Advance or Reimbursement”, Standard Form 270 (SF-270) submitted by the
ANTHC. Requests for reimbursements may be made as needed. The SF-270 must be
submitted to the Denali Commission via fax, e-mail (finance@denali.gov) or mail in
order for payment to be processed. The form is available on the OMB website:
http://www.whitehouse.gov/OMB/grants/grants_forms.html. Payments shall be made in
accordance with 2 CFR Part 215. Please contact the Denali Commission’s Finance
Specialist at (907) 271-1414 for further information about submitting this form. No
interest will be accrued on these funds.

7. Reporting

Two forms of project reporting are required under this Award, listed below. ANTHC
shall submit reports using the Denali Commission’s on-line Project Database System,
available at www.denali.gov. If there are technical limitations which may prevent the
recipient from meeting this requirement, please contact the Program Manager listed in
this agreement.

a. Progress Reports shall be submitted on a quarterly basis. The first reporting period
is October 1, 2013 to December 30, 2013, and quarterly thereafter. Reports are due
within 30 days of the end of the reporting period. Progress reports shall include the
following:

I.  Total project funding, including both Denali Commission funding and other
project funding sources.
ii.  The total project expenditures for the project as of the end of the reporting
period, including both Denali Commission and Other funding sources.
iii.  Updated schedule and milestone information as identified in the Scope of
Work
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iv.  Narrative summary of the project status and accomplishments to date, and
address the following questions: is the project on schedule, is the project on
budget, and what actions are planned to address any project problems.

v.  Construction Projects Photographic documentation of project progress shall
be provided with the progress reports for active construction projects. The
photo documentation shall include a minimum of three, dated photos per
reporting period such that a complete record of the construction is maintained
over time, from “before,” showing the situation before the start of
construction, to “during” showing work proceeding on the project, and “after”
to show the finished project. Photos shall be provided in a digital format as
part of the on-line report. A short description of the activity and names of
those in the photos shall also be provided.

b. Federal Single Audits shall be submitted annually, when required. In accordance
with OMB Circular A-133, which requires [subpart 200] “Non-Federal entities that
expend $500,000 or more in a year in Federal awards shall have a single or program-
specific audit conducted for that year in accordance with the provisions of this part
[subpart 205]. The determination of when an award is expended should be based on
when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated
by OMB. Information can be found on the following web-site:
http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award
performance period or within 90 days of the completion of the project, whichever is
earlier. Recipients must also draw down any remaining funds for expenditures incurred
under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s
on-line Project Database System, available at www.denali.gov. The project close out will
require the recipient to submit the following information:

a. Final data for each item listed in paragraph 7(a) “Progress Reports”

b. Final project expenditures itemized by the following categories: planning & design;
materials & equipment; freight; labor; project administration/overhead and other
expenses.

c. Acknowledgement of support: For all construction projects, the Award recipient shall
display a sign that acknowledges the Government’s support for the project(s)
developed under this Award. The Commission will provide an appropriate sign. The
Award recipient must request an indoor and/or an outdoor sign from the Commission
office. Pickup or delivery of the sign can be arranged at that time.
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9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on
SF 424d (construction projects). This form must also be signed by a certifying official of
the organization. Some of the laws are highlighted below for your reference.

To the maximum extent practicable, considering applicable laws, Funding Recipients
shall accomplish the project contemplated by the Award using local Alaska firms and
labor.

No portion of this award may be used for lobbying or propaganda purposes as prohibited
by 18 U.S.C. Section 1913 or Section 607(a) of Public Law 96-74.

Project level environmental reviews in accordance with the National Environmental
Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are required for
each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance
Award will be notified by the Denali Commission. The Denali Commission will work
with the recipient to identify the steps necessary to bring them back into compliance, and
will establish an appropriate time frame for the corrections to be made. If the corrections
have not been made by the deadline, the Denali Commission reserves the right to either
suspend or unilaterally terminate the Financial Assistance Award for non-performance.

11. Program Manager, Financial Manager & Other Contact Information

Denali Commission

ANTHC

Tessa Axelson

Program Manager

510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-1624

Fax: 907-271-1415

E-mail: taxelson@denali.gov

Kim Chancey

Project Manager

3900 Ambassador Drive, Suite 301
Anchorage, AK 99508

Phone: 907-729-3554

Fax: 907-729-4048

Email: KAChancey@ANTHC.org

Monica Armstrong

Grants Administrator

510 L Street, Suite 410
Anchorage, AK 99501

Phone: 907-271-3415

Fax: 907-271-1415

E-mail: marmstrong@denali.gov

Mike Yates

Grant Accountant

3900 Ambassador Drive, Suite 301
Anchorage, AK 99508

Phone: 907-729-5692

Fax: 907- 729-3590
Email: msyates@anthc.org
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